



Memo No: 46.113.624.00.00.G-20/DWSNIP/121

Date: 01.02.2017

Corrigendum Notice

This is for the informantion to all concerned that in the Invitation for Bid (IFB) circulated vide Memo No: 46.113.624.00.00.G-20/DWSNIP/117, dated 31/01/17 for "Rehabilitation of Distribution Networks for NRW reduction with O&M support," Contract No-ICB-02.9 under ADB-GoB financed Dhaka Water Supply Network Improvement Project (DWSNIP) of Dhaka WASA, the Average Annual Construction Turnover for the last 3 years shall be US\$ 33.26 million instead of US\$ 25 million. All other terms and conditions of IFB shall remain unchange. We regret for the inconvenience.


Md. Kamrul Hasan
Project Director
DWSNIP, Dhaka WASA


Memo No: 46.113.624.00.00.G-20/DWSNIP/121

Date: 01.02.2017

CC:

1. The Managing Director, Dhaka WASA
2. The D.M.D (Admin/O&M/RP&D/Fin.), Dhaka WASA.
3. Chief Engineer, Dhaka WASA.
4. Additional Chief Engineer (RPD), Dhaka WASA.
5. The Superintending Engineer/Deputy Project Director.....DWSNIP, Dhaka WASA.
6. The Superintending Engineer, MODs circle 1 & 2, Dhaka WASA.
7. The Chief Accounts Office, ----- Dhaka WASA.
8. Executive Engineer.....Dhaka WASA
9. Senior System Analyst, Dhaka WASA-with the request to arrange publication of the Corrigendum Notice in SWASA web-site.
10. The Dy. Chief P.I.O., Dhaka WASA – with the request to arrange publication of the Corrigendum Notice in four National Daily newspapers (Two in Bengali & Two in English).
11. Deputy Director, CPTU. IMED, Dhaka- with the request to arrange publication of the Corrigendum Notice in CPTU web-site.
12. Country Director, BRM, ADB, Agargaon, Dhaka.
13. Notice Board / Respective file.